
THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover. $950.00 $950.00 $2,850.00 $2,850.00 $5,310.00 $5,310.00

1a 1 LS Replace 150 LF of  walkover (complete replacement). $20,375.00 $20,375.00 $21,750.00 $21,750.00 $21,150.00 $21,150.00

Sub-Total: $21,325.00 Sub-Total: $24,600.00 Sub-Total: $26,460.00

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO RESTROOM AREA)
Item No. Quantity Unit Description Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover. $950.00 $950.00 $2,200.00 $2,200.00 $4,125.00 $4,125.00

2a 1 LS Replace 110 LF of  walkover (complete replacement). $20,675.00 $20,675.00 $18,150.00 $18,150.00 $16,929.00 $16,929.00

Sub-Total: $21,625.00 Sub-Total: $20,350.00 Sub-Total: $21,054.00

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover. $950.00 $950.00 $2,200.00 $2,200.00 $4,825.00 $4,825.00

3a 1 LS Replace 110 LF of  walkover (complete replacement). $19,700.00 $19,700.00 $21,450.00 $21,450.00 $16,929.00 $16,929.00

Sub-Total: $20,650.00 Sub-Total: $23,650.00 Sub-Total: $21,754.00

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BEACH)
Item No. Quantity Unit Description Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover. $1,400.00 $1,400.00 $3,300.00 $3,300.00 $6,875.00 $6,875.00

4a 1 LS Replace 110 LF of  walkover (complete replacement). $34,525.00 $34,525.00 $28,050.00 $28,050.00 $28,600.00 $28,600.00

Sub-Total: $35,925.00 Sub-Total: $31,350.00 Sub-Total: $35,475.00

PROJECT TOTAL= $99,525.00 $99,950.00 $104,743.00

Winfield Contracting Inc. Marine Products, Inc. Cunningham Construction
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THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover.

1a 1 LS Replace 150 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO REST
Item No. Quantity Unit Description

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

2a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

3a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BE
Item No. Quantity Unit Description

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

4a 1 LS Replace 110 LF of  walkover (complete replacement).

PROJECT TOTAL=

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$1,925.00 $1,925.00 $3,600.00 $3,600.00 $3,600.00 $3,600.00

$22,050.00 $22,050.00 $25,080.00 $25,080.00 $27,876.00 $27,876.00

Sub-Total: $23,975.00 Sub-Total: $28,680.00 Sub-Total: $31,476.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$1,925.00 $1,925.00 $2,640.00 $2,640.00 $2,640.00 $2,640.00

$21,200.00 $21,200.00 $18,360.00 $18,360.00 $20,676.00 $20,676.00

Sub-Total: $23,125.00 Sub-Total: $21,000.00 Sub-Total: $23,316.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$1,925.00 $1,925.00 $2,640.00 $2,640.00 $2,640.00 $2,640.00

$35,425.00 $35,425.00 $21,000.00 $21,000.00 $20,676.00 $20,676.00

Sub-Total: $37,350.00 Sub-Total: $23,640.00 Sub-Total: $23,316.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$2,025.00 $2,025.00 $3,300.00 $3,300.00 $4,400.00 $4,400.00

$22,325.00 $22,325.00 $35,080.00 $35,080.00 $34,075.00 $34,075.00

Sub-Total: $24,350.00 Sub-Total: $38,380.00 Sub-Total: $38,475.00

$108,800.00 $111,700.00 $116,583.00

Stokes Marine, Inc. Kelly Brothers, Inc. Marine Contracting Group, Inc.
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THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover.

1a 1 LS Replace 150 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO REST
Item No. Quantity Unit Description

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

2a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

3a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BE
Item No. Quantity Unit Description

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

4a 1 LS Replace 110 LF of  walkover (complete replacement).

PROJECT TOTAL=

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$3,350.00 $3,350.00 $2,200.00 $2,200.00 $1,800.00 $1,800.00

$25,810.00 $25,810.00 $25,559.90 $25,559.90 $22,123.00 $22,123.00

Sub-Total: $29,160.00 Sub-Total: $27,759.90 Sub-Total: $23,923.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$2,900.00 $2,900.00 $2,750.00 $2,750.00 $1,320.00 $1,320.00

$21,594.00 $21,594.00 $22,440.44 $22,440.44 $28,473.00 $28,473.00

Sub-Total: $24,494.00 Sub-Total: $25,190.44 Sub-Total: $29,793.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$2,900.00 $2,900.00 $2,750.00 $2,750.00 $1,320.00 $1,320.00

$21,594.00 $21,594.00 $21,125.84 $21,125.84 $28,473.00 $28,473.00

Sub-Total: $24,494.00 Sub-Total: $23,875.84 Sub-Total: $29,793.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$4,410.00 $4,410.00 $3,880.00 $3,880.00 $2,200.00 $2,200.00

$34,080.00 $34,080.00 $37,627.59 $37,627.59 $35,627.00 $35,627.00

Sub-Total: $38,490.00 Sub-Total: $41,507.59 Sub-Total: $37,827.00

$116,638.00 $118,333.77 $121,336.00

DeCorte Four Custom Home Builders Florida Marine ConstructionRenovate and Restore, LLC
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THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover.

1a 1 LS Replace 150 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO REST
Item No. Quantity Unit Description

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

2a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

3a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BE
Item No. Quantity Unit Description

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

4a 1 LS Replace 110 LF of  walkover (complete replacement).

PROJECT TOTAL=

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$2,250.00 $2,250.00 $2,400.00 $2,400.00 $4,000.00 $4,000.00

$31,536.53 $31,536.53 $30,000.00 $30,000.00 $31,000.00 $31,000.00

Sub-Total: $33,786.53 Sub-Total: $32,400.00 Sub-Total: $35,000.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$1,650.00 $1,650.00 $2,400.00 $2,400.00 $3,000.00 $3,000.00

$24,421.73 $24,421.73 $24,000.00 $24,000.00 $22,000.00 $22,000.00

Sub-Total: $26,071.73 Sub-Total: $26,400.00 Sub-Total: $25,000.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$1,650.00 $1,650.00 $2,400.00 $2,400.00 $3,000.00 $3,000.00

$25,825.01 $25,825.01 $24,000.00 $24,000.00 $22,000.00 $22,000.00

Sub-Total: $27,475.01 Sub-Total: $26,400.00 Sub-Total: $25,000.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$2,750.00 $2,750.00 $2,400.00 $2,400.00 $5,000.00 $5,000.00

$36,727.10 $36,727.10 $40,000.00 $40,000.00 $38,000.00 $38,000.00

Sub-Total: $39,477.10 Sub-Total: $42,400.00 Sub-Total: $43,000.00

$126,810.37 $127,600.00 $128,000.00

Schippers Marine Construction, Inc. Honc Marine Construction, Inc. Heatherwood Construction Company
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THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover.

1a 1 LS Replace 150 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO REST
Item No. Quantity Unit Description

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

2a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

3a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BE
Item No. Quantity Unit Description

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

4a 1 LS Replace 110 LF of  walkover (complete replacement).

PROJECT TOTAL=

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$5,385.00 $5,385.00 $3,856.00 $3,856.00 $2,785.00 $2,785.00

$29,400.00 $29,400.00 $30,355.00 $30,355.00 $25,509.00 $25,509.00

Sub-Total: $34,785.00 Sub-Total: $34,211.00 Sub-Total: $28,294.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$3,590.00 $3,590.00 $3,585.00 $3,585.00 $2,785.00 $2,785.00

$27,235.00 $27,235.00 $27,925.00 $27,925.00 $30,889.00 $30,889.00

Sub-Total: $30,825.00 Sub-Total: $31,510.00 Sub-Total: $33,674.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$3,590.00 $3,590.00 $3,585.00 $3,585.00 $2,785.00 $2,785.00

$27,235.00 $27,235.00 $27,925.00 $27,925.00 $30,889.00 $30,889.00

Sub-Total: $30,825.00 Sub-Total: $31,510.00 Sub-Total: $33,674.00

Unit Price $ Extended Price $ Unit Price $ Extended Price $ Unit Price $ Extended Price $

$3,590.00 $3,590.00 $3,585.00 $3,585.00 $2,785.00 $2,785.00

$28,475.00 $28,475.00 $37,103.00 $37,103.00 $39,509.60 $39,509.60

Sub-Total: $32,065.00 Sub-Total: $40,688.00 Sub-Total: $42,294.60

$128,500.00 $137,919.00 $137,936.60

J.D. James, Inc. dba Nature Bridges Coastal Construction - Gulfside Docks Gulfcoast Consulting Group, Inc.
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THE CITY OF SANIBEL - 2010 BEACH DUNE WALKOVER  REPLACEMENT PROJECT 
Bid Opening 2-18-10 at 2:30 p.m., Project Duration is 30 Days

2010 BEACH DUNE WALKOVER REPLACEMENT PROJECT
GULFSIDE CITY PARK (SECOND WALKOVER FROM THE WEST)

Item No. Quantity Unit Description

1 1 LS Remove and dispose of 150 LF of old deteriorated walkover.

1a 1 LS Replace 150 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.1 (FROM MAIN PARKING LOT TO REST
Item No. Quantity Unit Description

2 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

2a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.2 (JUST AFTER BRIDGE)
Item No. Quantity Unit Description

3 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

3a 1 LS Replace 110 LF of  walkover (complete replacement).

BOWMAN'S BEACH PARK WALKOVER NO.3 (EASTERN DUNE WALKOVER TO BE
Item No. Quantity Unit Description

4 1 LS Remove and dispose of 110 LF of old deteriorated walkover.

4a 1 LS Replace 110 LF of  walkover (complete replacement).

PROJECT TOTAL=

Unit Price $ Extended Price $

$2,000.00 $2,000.00

$33,278.91 $33,278.91

Sub-Total: $35,278.91

Unit Price $ Extended Price $

$1,500.00 $1,500.00

$31,253.40 $31,253.40

Sub-Total: $32,753.40

Unit Price $ Extended Price $

$1,500.00 $1,500.00

$29,815.60 $29,815.60

Sub-Total: $31,315.60

Unit Price $ Extended Price $

$1,500.00 $1,500.00

$45,437.80 $45,437.80

Sub-Total: $46,937.80

$146,285.71

SteMic Enterprises, Inc.
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